
NE Region, 17 Packages 

20XX - 20XX13 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTHEAST REGION 
 

CONSULTANT PACKAGE NE 01 
 
 Project I.D. #1 9532-03-71  
 Highway/Street: STH 160 
 Termini/Location: Village of Pulaski (Highview St – Saint Augustine St) 
 County: Brown 
 Length:  0.581 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed w/ Detour.  Local access only. 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Rural to urban conversion from Highview Street to Grant Street and urban 

reconstruction from Grant Street to Saint Augustine Street.  Work 
includes grading, base aggregate, curb & gutter, sidewalk, storm sewer, 
and HMA pavement.  Sanitary and water will be completed under a 
separate city utility contract and is not included.  Business coordination 
meetings will be necessary.  
  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None  
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphalt Density 
 
Duties:   All construction management duties, including:  inspection duties,  
   reporting, records documentation, materials documentation and testing,  
  measurement of quantities, etc  
 
For more information, contact: Tammy Gorzlancyk, Contract Specialist   
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE01,%209532-03-71
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CONSULTANT PACKAGE NE 02 
 
 Project I.D. #1 9200-04-71 
 Highway/Street: STH 29 
 Termini/Location: Shawano – Green Bay (STH 29 & CTH FF Intersection) 
 County: Brown 
 Length:  0.12 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required:  No 
 Anticipated Construction Cost:  $12,500,000 - $14,999,999 
 
Major Items of Work: This is a freeway conversion project that will modify the existing at-grade 

intersection with a diamond interchange.  Work will include complete 
reconstruction of a new interchange with ramps, roundabout ramp 
terminals, roundabouts at Golden Pond Park Court and County C, 
reconstruction of Golden Pond Park Court on new alignment, removal of 
the Sunlite Drive & Woodland Road connections to STH 29, and new 
construction of a frontage road connecting from Sunlite Drive to Golden 
Pond  Park Court.  Construction will include grading, base aggregate, 
culverts, storm sewer, concrete pavement, HMA pavement, curb & gutter, 
sidewalk, structures, retaining walls, box culvert extension, bottomless 
culverts, stream realignment, and lighting. 
 
Project is scheduled to begin in Fall 2013 and be open to traffic by August 
2014.  Anticipated that 1-2 consultant staff will assist with finals.   
 

Complexity Level: High 
Associated Contracts: None 
Restrictions: Trout stream restrictions (Oct. 15 – March 1) for Lancaster Brook & 

Thornberry Creek.  Northern Pike restrictions (March 1 – June 15) for 
other unnamed tributaries on the project. 

 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  4  
 
Required Certification: Aggregate, Concrete, Asphalt Density 
Duties:  Inspection duties, reporting, records documentation, materials 
  documentation and testing, measurement of quantities 
  
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE02,%209200-04-71


NE Region, 17 Packages 

CONSULTANT PACKAGE NE 03 
 
REMOVED 
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CONSULTANT PACKAGE NE 04 
 
 Project I.D. #1 3360-10-60 
 Highway/Street: STH 175 
 Termini/Location: Byron – Fond du Lac (SCL – USH 151 Bypass) 
 County: Fond du Lac 
 Length:  7.09 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic, rolling flagging operation during work. 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Milling, asphaltic paving, traffic control, pavement marking.  
Complexity Level: Low 
Associated Contracts: Possible RR crossing coordination 
Restrictions: Holiday Work Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Asphalt density and aggregate testing. 
Duties:         
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist 
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Questiona%20bout%20NE%2004,%203360-10-60
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CONSULTANT PACKAGE NE 05 
 
 Project I.D. #1 1500-28-71 
 Highway/Street: USH 10 
 Termini/Location: Village of Reedsville (CTH W – East Village Limits) 
 County: Manitowoc 
 Length:  1.118 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Project is detoured, bridge is out. Local access to businesses and 
residences. 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Milling, asphaltic paving, beam guard, bridge deck rehab and painting, 
pavement marking, traffic control  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: In stream DNR restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: aggregate, asphalt density 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2005,%201500-25-71
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CONSULTANT PACKAGE NE 06 
 
 Project I.D. #1 4337-10-72 
 Highway/Street: USH 10 
 Termini/Location: Branch River Bridge – IH 43 (Branch River Bridge & Appr) 
 County: Manitowoc 
 Length:  0.42 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic is detoured, bridge is out. 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Earthwork, asphaltic paving, bridge demo and rebuild  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: In stream DNR restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, asphalt density, concrete 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist 
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2006,%204337-10-72
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CONSULTANT PACKAGE NE 07 
 
 Project I.D. #1 1000-39-09 
 Highway/Street: Region Wide Deck Sealing 
 Termini/Location: Various Locations 
 County: Region Wide 
 Length:  NA 
 Project Type: Deck Sealing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic – shoulder and single lane closures 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Deck sealing, traffic control  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Time restrictions for each structure, some night work 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: None 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2007,%201000-39-09
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CONSULTANT PACKAGE NE 08 
 
 Project I.D. #1 4685-12-71 
 Highway/Street: STH 441 
 Termini/Location: Menasha – Appleton (STH 441 & CTH KK Interchange) 
 County: Outagamie 
 Length:  NA 
 Project Type: Interchange Improvements 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic/nighttime lane closures 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Concrete pavement, concrete pavement repair, base, asphalt pavement, 

traffic signals, and sign bridges.  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Requires night work. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, asphalt density and concrete 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist 
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2008,%20NE%204685-12-71
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CONSULTANT PACKAGE NE 09 
 
 Project I.D. #1 4075-31-71 
 Highway/Street: STH 96 
 Termini/Location: WCL – Appleton (WCL – STH 76) 
 County: Outagamie 
 Length:  10.04 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
Major Items of Work: Rubblization, asphalt pavement, concrete pavement repair, milling and 

base.  
Complexity Level: Low/Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate, asphalt density and concrete 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2009,%204075-31-71
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CONSULTANT PACKAGE NE 10 
 
 Project I.D. #1 1130-33-71 
 Highway/Street: USH 41 
 Termini/Location: Appleton – Green Bay (STH 47 Interchange) 
 County: Outagamie 
 Length:  0.34 miles 
 Project Type: Interchange Improvements 
 Urban and/or Rural: Urban 
 Traffic Control: USH 41 = none. STH 47 = one lane each direction, full ramp closures 
with no access to USH 41, detour route in place. 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work: Grading, base aggregate, bridge demo and rebuild, asphaltic pavement, 

concrete pavement, traffic signals, and sign bridges, pavement marking, 
traffic control  

Complexity Level: Medium/High 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, asphalt density,  concrete 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Questions%20about%20Package%20NE%2010,%201130-33-71
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CONSULTANT PACKAGE NE 11 
 
 Project I.D. #1 4075-20-71 
 Highway/Street: STH 96 
 Termini/Location: Main Street, Village of Little Chute (Jackson St – E CPL) 
 County: Outagamie 
 Length:  1.48 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to thru traffic and detoured.  Open for local access to businesses 

and homes. 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
Major Items of Work: Removals, grading, base aggregate, storm sewer, concrete pavement, 

sidewalk, pavement marking, traffic control  
Complexity Level: High 
Associated Contracts: None 
Restrictions: Holiday work restrictions, local ordinances 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: Aggregate, asphalt density, concrete 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist 
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20Package%20NE%2011,%204075-20-71


NE Region, 17 Packages 

CONSULTANT PACKAGE NE 12 
 
 Project I.D. #1 4540-21-71 
 Highway/Street: STH 32 
 Termini/Location: Sheboygan Falls – Howards Grove (STH 23 – NVL) 
 County: Sheboygan 
 Length:  6.73 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: STH 32 and side roads shall remain open to traffic at all times.  Single 

lane closures are allowed during daylight hours via flagging operations.  
Lane closures are restricted during holidays. 

  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 4570-08-71 
 Highway/Street: STH 42 
 Termini/Location: Village of Howards Grove (Pigeon River – NVL) 
 County: Sheboygan 
 Length:  0.81 miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: STH 42 and side roads shall remain open to traffic at all times.  Single 

lane closures are allowed during daylight hours via flagging operations.  
Lane closures are restricted during holidays. 

  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: NA 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
Major Items of Work: Excavation, base aggregate, concrete pavement, concrete curb and 

gutter, concrete sidewalk, HMA pavement, storm sewer, signs, pavement 
marking.  

Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: 60 total contract working days 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Applicable HTCP Certifications 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20Package%20NE%2012,%204540-21-71,%204570-08-71
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CONSULTANT PACKAGE NE 13 
 
 Project I.D. #1 1221-15-60 
 Highway/Street: IH 43  
 Termini/Location: Cedar Grove – Oostburg (STH 32 & CTH KK) 
 County: Sheboygan 
 Length:  NA 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: CTH KK shall be closed.  STH 32 shall remain open to 2-lane 2-way 

traffic.  IH 43 shall remain open to open to a minimum of one lane of 
traffic in each direction at all times.  IH 43 lane closures will be restricted 
during peak weekend, holiday, and Packer game traffic.  

  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Complete blasting and removal of existing paint system and application of 

a new paint system on the structural steel members.  
Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: Penalties for lane closure in place outside the allowed time frames.  45  

total contract working days. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Knowledge of lead paint removal and structural steel painting. 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2013,%201221-15-60
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CONSULTANT PACKAGE NE 14 
 
 Project I.D. #1 1440-23-60 
 Highway/Street: STH 23 
 Termini/Location: Sheboygan Falls (Woodland, Range Line Rd) 
 County: Sheboygan 
 Length:  0.17 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Both Woodland Road and Rangeline Road shall be closed, but not  

concurrently.  STH 23 shall remain open to open to a minimum of one 
lane of traffic in each direction at all times.  Each STH 23 lane and 
adjacent shoulder location (per bridge) may be closed up to a maximum 
of (5) consecutive working days, except for the STH 23 westbound 
outside lane and adjacent shoulder locations, which may be closed up to 
a maximum of (7) consecutive working days.  STH 23 lane/shoulder 
closures shall not occur concurrently at both bridge locations.  STH 23 
lane closures will be restricted during peak holiday and Road America 
event traffic. 

  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Complete blasting and removal of existing paint system and application of 

a new paint system on the structural steel members.  
Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: Penalties for lane closure in place outside the allowed time frames.  40 

total contract working days. 
 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Knowledge of lead paint removal and structural steel painting. 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2014,%201440-23-60
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CONSULTANT PACKAGE NE 15 
 
 Project I.D. #1 4015-13-61 
 Highway/Street: STH 57 
 Termini/Location: Waldo – STH 32 (SCL – STH 32) 
 County: Sheboygan 
 Length:  23.55 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: STH 57 and side roads shall remain open at all times.  Lane closures are 

Using either standard traffic control and/or flagging operations.  Lane 
closures are restricted during peak holiday and Road America event 
traffic. 

  
 Letting Date: December 11, 2012  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
Major Items of Work: HMA pavement, base aggregate, beam guard, concrete curb and gutter, 

Concrete base, concrete pavement, signs, pavement marking. 
  

Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: 95 total contract working days.        
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Applicable HTCP Certifications 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2015,%204015-13-61
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CONSULTANT PACKAGE NE 16 
 
 Project I.D. #1 1440-25-71 
 Highway/Street: STH 23 
 Termini/Location: Fond du Lac – Sheboygan (CTH O – Pleasant View Road) 
 County: Sheboygan 
 Length:  0.09 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: STH 23 shall remain open to traffic at all times.  STH 23 may be reduced 

to one lane in each direction during weekdays, but are prohibited during 
weekends, holidays, and Road America events. 

  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 1440-26-71 
 Highway/Street: STH 23 
 Termini/Location: Fond du Lac – Sheboygan (STH 23 & CTH M Intersection) 
 County: Sheboygan 
 Length:  0.29 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: STH 23 shall remain open to traffic at all times.  STH 23 may be reduced 

to one lane in each direction during weekdays, but are prohibited during 
weekends, holidays, and Road America events. 
 

  Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
Major Items of Work: Excavation, HMA pavement, aggregate base, concrete pavement,  

concrete curb and gutter, signs pavement marking. 
Complexity Level: Med-Low 
Associated Contracts: None 
Restrictions: Not yet determined at this time. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number:  1 
 
Required Certification: Applicable HTCP Certifications 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2016,%201440-25-71,%201440-26-71
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CONSULTANT PACKAGE NE 17 
 
 Project I.D. #1 6180-20-71 
 Highway/Street: STH 21 
 Termini/Location: City of Omro (STH 21 & STH 116 North Junction) 
 County: Winnebago 
 Length:  0.136 miles 
 Project Type: Intersection Improvements 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic/daytime lane closures 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 6190-20-60 
 Highway/Street: STH 116 
 Termini/Location: Waukau – Omro (STH 91 – City of Omro) 
 County: Winnebago 
 Length:  3.71 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic/daytime lane closures 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: asphalt paving, milling, grading, base aggregate  
Complexity Level: Low/Medium 
Associated Contracts: none 
Restrictions: N/A 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: asphalt pavement, base aggregate 
Duties:        
 
For more information, contact:  Tammy Gorzlancyk, Contract Specialist  
 

 

mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2017,%206180-20-71,%206190-20-60
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